

# Santa Clara Valley Water District

5750 Almaden Expwy., San Jose, CA 95118

SUMMARY OF THE PROPOSALS OPENED Dec. 16, 2015

AWARDED TO \_\_\_\_\_

For The

## IRP2 WATER TREATMENT PLANT OPERATIONS BUILDINGS SEISMIC RETROFIT PROJECT - PWTP AND PWTP CLEARWELL RECOAT AND REPAIR PROJECT

ON \_\_\_\_\_

PROJECT NO. 93234043 / 93764003  
CONTRACT NO. C0609

1 of 1

I T E M S	QUANTITIES		ENGINEER'S ESTIMATE		Rodan Builders, Inc. Burlingame, CA		Cal-Pacific Construction Inc. Pacifica, CA		Spless Construction Co., Inc. Santa Maria, CA		AMG & Associates, Inc. Santa Clarita, CA		
	Quantity	Unit	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
BID BOND, CASH OR CERTIFIED CHECK ACCOMPANYING BID													
1	Mobilization	1	LS	\$ 202,049.00	\$ 202,049.00	\$ 102,000.00	\$ 102,000.00			\$ 250,000.00	\$ 250,000.00	\$ 173,000.00	\$ 173,000.00
2	Hazardous Material Abatement-PWTP Control Building	1	LS	\$ 150,000.00	\$ 150,000.00	\$ 86,000.00	\$ 86,000.00			\$ 65,000.00	\$ 65,000.00	\$ 20,000.00	\$ 20,000.00
3	Remaining Control Building Work	1	LS	\$ 1,279,223.00	\$ 1,279,223.00	\$ 2,237,000.00	\$ 2,237,000.00			\$ 2,240,000.00	\$ 2,240,000.00	\$ 2,594,000.00	\$ 2,594,000.00
4	Clearwell Misc Repair Welding	10	CH	\$ 500.00	\$ 5,000.00	\$ 300.00	\$ 3,000.00	NON RESPONSIVE		\$ 250.00	\$ 2,500.00	\$ 350.00	\$ 3,500.00
5	Clearwell Grinding	20	LS	\$ 500.00	\$ 10,000.00	\$ 150.00	\$ 3,000.00			\$ 250.00	\$ 5,000.00	\$ 300.00	\$ 6,000.00
6	Remaining Clearwell Recoat and Repair	1		\$ 2,695,151.00	\$ 2,695,151.00	\$ 2,865,000.00	\$ 2,865,000.00			\$ 3,510,000.00	\$ 3,510,000.00	\$ 3,280,000.00	\$ 3,280,000.00
				<b>TOTAL:</b>	<b>\$ 4,341,423.00</b>	<b>BID WITHDRAWN</b>	<b>\$ 5,296,000.00</b>		<b>\$ -</b>		<b>\$ 6,072,500.00</b>		<b>\$ 6,076,500.00</b>