

# Santa Clara Valley Water District

5750 Almaden Expwy., San Jose, CA 95118

SUMMARY OF THE PROPOSALS OPENED Jan. 13, 2016

AWARDED TO \_\_\_\_\_

For The

**Fluoridation at WTP's**

ON \_\_\_\_\_

PROJECT NO. **93084001**  
CONTRACT NO. **C0610**

1 of 1

I T E M S	QUANTITIES		ENGINEER'S ESTIMATE		Kiewit Infrastructure West Co. Fairfield, CA		Anderson Pacific Eng. Const., Inc. Santa Clara, CA						
	Quantity	Unit	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
BID BOND, CASH OR CERTIFIED CHECK ACCOMPANYING BID													
1	Mobilization	1	LS	\$ 832,000.00	\$ 832,000.00	\$ 400,000.00	\$ 400,000.00	\$ 520,000.00	\$ 520,000.00	\$ -	\$ -	\$ -	\$ -
2	Sheeting, Shoring and Bracing	1	LS	\$ 7,992.00	\$ 7,992.00	\$ 1,000.00	\$ 1,000.00	\$ 2,000.00	\$ 2,000.00	\$ -	\$ -	\$ -	\$ -
3	PWTP Fluorosilicic Acid Storage and Feed System	1	LS	\$ 1,506,220.00	\$ 1,506,220.00	\$ 1,350,000.00	\$ 1,350,000.00	\$ 1,220,000.00	\$ 1,220,000.00	\$ -	\$ -	\$ -	\$ -
4	PWTP Calcium, Thiosulfate Storage and Feed System	1	LS	\$ 564,620.00	\$ 564,620.00	\$ 1,250,000.00	\$ 1,250,000.00	\$ 1,060,000.00	\$ 1,060,000.00	\$ -	\$ -	\$ -	\$ -
5	STWTP Fluorosilicic Acid Storage and Feed System	1	LS	\$ 1,505,368.00	\$ 1,505,368.00	\$ 2,294,000.00	\$ 2,294,000.00	\$ 2,200,000.00	\$ 2,200,000.00	\$ -	\$ -	\$ -	\$ -
6	Miscellaneous Site Improvements	1	LS	\$ 195,122.00	\$ 195,122.00	\$ 80,000.00	\$ 80,000.00	\$ 575,000.00	\$ 575,000.00	\$ -	\$ -	\$ -	\$ -
7	Operations and Maintenance Manuals	1	LS	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00
				<b>TOTAL:</b>	<b>\$ 4,622,322.00</b>		<b>\$ 5,386,000.00</b>		<b>\$ 5,588,000.00</b>		<b>\$ 11,000.00</b>		<b>\$ 11,000.00</b>

I T E M S	QUANTITIES												
	Quantity	Unit	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
BID BOND, CASH OR CERTIFIED CHECK ACCOMPANYING BID													
1	Mobilization	1	LS	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
2	Sheeting, Shoring and Bracing	1	LS	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
3	PWTP Fluorosilicic Acid Storage and Feed System	1	LS	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
4	PWTP Calcium, Thiosulfate Storage and Feed System	1	LS	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
5	STWTP Fluorosilicic Acid Storage and Feed System	1	LS	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
6	Miscellaneous Site Improvements	1	LS	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
7	Operations and Maintenance Manuals	1	LS	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	
				<b>TOTAL</b>	<b>\$ 11,000.00</b>	<b>TOTAL</b>	<b>\$ 11,000.00</b>	<b>TOTAL</b>	<b>\$ 11,000.00</b>	<b>TOTAL</b>	<b>\$ 11,000.00</b>	<b>TOTAL</b>	<b>\$ 11,000.00</b>



