



CAPITAL PROGRAM SERVICES
5750 ALMADEN EXPRESSWAY
SAN JOSE, CA 95118-3686
TELEPHONE (408) 630-3088
FACSIMILE (408) 979-5631
www.valleywater.org
scvwdplanroom@valleywater.org

*Notification of this Addendum is transmitted via email to all current plan holders.
This Addendum is posted on the District website at
www.valleywater.org/Programs/Construction.aspx.*

January 27, 2016

**ADDENDUM NO. 1
TO CONTRACT DOCUMENTS FOR THE
PENITENCIA DELIVERY & FORCE MAIN SEISMIC RETROFIT PROJECTS
Project Nos. 94384002 & 92224001; Contract No. C0611**

Notice is hereby given to Prospective Bidders that the Contract Documents are modified as hereinafter set forth.

NOTICE TO BIDDERS

REPLACE first sentence in Item 4. of the Notice to Bidders with:

"4. Contract Time: Time limit for completion of the work is 597 calendar days."

REPLACE first sentence in Item 4.H. of the Notice to Bidders with:

"H. Milestone #8: complete all remaining Work (Project Completion) shown on the Drawings and defined in the specifications by November 30, 2017."

THIS ADDENDUM NO. 1, WHICH CONTAINS 1 PAGE, IS ATTACHED TO AND IS A PART OF THE SPECIFICATIONS AND CONTRACT DOCUMENTS FOR THIS PROJECT.

NOTE: These changes were incorporated into the Notice to Bidders prior to publication.

Katherine Owen, P.E.
Deputy Operating Officer
Water Utility Capital Division

Date: 1/27/2016