



CAPITAL PROGRAM SERVICES
5750 ALMADEN EXPRESSWAY
SAN JOSE, CA 95118-3686
TELEPHONE (408) 630-3004
FACSIMILE (408) 979-5631
www.valleywater.org
scvwdplanroom@valleywater.org

*Notification of this Addendum is transmitted via email to all firms on the current RFQ Participant List.
 This Addendum is posted on the District website at
<http://www.valleywater.org/design-build.aspx>.*

February 23, 2016

ADDENDUM NO. 3
TO THE REQUEST FOR QUALIFICATIONS FOR A PUBLIC-PRIVATE PARTNERSHIP
BETWEEN RESPONDENT AND THE SANTA CLARA VALLEY WATER DISTRICT WITH
REGARDS TO THE EXPEDITED PURIFIED WATER PROGRAM

Project No. 91304001

Notice is hereby given that the following revisions, additions, and/or deletions are hereby made of, and incorporated into, the Request for Qualifications (RFQ) for a Public-Private Partnership between the Respondent and the District with regards to the District’s Expedited Purified Water Program (PROJECT).

4.3 Procurement Schedule


REPLACE Procurement schedule with the table below:

Following is the procurement schedule for the RFQ process and anticipated milestones for the RFP process and subsequent steps.

Item No.	Activity	Latest Date
1	Issuance of RFQ	January 15, 2016
2	RFQ Pre-Submittal Conference	February 11, 2016 at 10 a.m.
3	Deadline to submit questions and requests for clarification	February 22, 2016 March 14, 2016
4	Last day for DISTRICT to issue addenda	February 29, 2016 March 21, 2016
5	Deadline to submit completed SOQ	March 11, 2016 at 2:00 p.m. April 1, 2016 at 2:00 p.m.

Item No.	Activity	Latest Date
6	DISTRICT notifies Respondents if they have made the shortlist ("proposed shortlist")	April 18, 2016 May 9, 2016
7	Deadline to appeal DISTRICT's evaluation results	April 27, 2016 May 18, 2016
8	Appeal hearing conducted by DISTRICT	May 6, 2016 May 27, 2016
9	DISTRICT issues appeal decision(s) and final shortlist of Respondents	May 16, 2016 June 13, 2016
10	DISTRICT conducts Pre-RFP Workshop with shortlisted Respondents	Week of June 6, 2016 Week of July 11, 2016
11	Issuance of RFP	June/July 2016 July/August 2016
12	DISTRICT selection of project delivery method and Stage 1 counterparty(ies)	December 2016

THIS ADDENDUM NO 3, WHICH CONTAINS 2 PAGES, IS ATTACHED TO AND IS A PART OF THE RFQ FOR PUBLIC-PRIVATE PARTNERSHIP SERVICES FOR THIS PROJECT.



 Katherine Owen, P.E.
 Deputy Operating Officer
 Water Utility Capital Division

Date: 2/23/2016