



CAPITAL PROGRAM SERVICES
5750 ALMADEN EXPRESSWAY
SAN JOSE, CA 95118-3686
TELEPHONE (408) 630-3004
FACSIMILE (408) 979-5631
www.valleywater.org
scvwdplanroom@valleywater.org

*Notification of this Addendum is transmitted via email to all firms on the current RFQ Participant List.
 This Addendum is posted on the District website at
<http://www.valleywater.org/design-build.aspx>.*

May 19, 2016

**ADDENDUM NO. 5
 TO THE REQUEST FOR QUALIFICATIONS FOR A PUBLIC-PRIVATE PARTNERSHIP
 BETWEEN RESPONDENT AND THE SANTA CLARA VALLEY WATER DISTRICT WITH
 REGARDS TO THE EXPEDITED PURIFIED WATER PROGRAM**

Project No. 91304001

Notice is hereby given that the following revisions, additions, and/or deletions are hereby made of, and incorporated into, the Request for Qualifications (RFQ) for a Public-Private Partnership between the Respondent and the District with regards to the District’s Expedited Purified Water Program (PROJECT).

SECTION 4.3 Procurement Schedule


REPLACE Procurement Schedule for remaining activities with the table below:

Following is the procurement schedule for the RFQ process and anticipated milestones for the RFP process and subsequent steps.

Item No.	Activity	Latest Date
6	DISTRICT notifies Respondents if they have made the shortlist (“proposed shortlist”)	April 18, 2016 May 9, 2016 May 23, 2016 May 31, 2016
7	Deadline to appeal DISTRICT’s evaluation results	April 27, 2016 May 18, 2016 June 1, 2016 June 14, 2016
8	Appeal hearing conducted by DISTRICT	May 6, 2016 May 27, 2016 June 10, 2016 July 30, 2016
9	DISTRICT issues appeal decision(s) and final shortlist of Respondents	May 16, 2016 June 13, 2016 June 30, 2016 August 19, 2016

Item No.	Activity	Latest Date
10	DISTRICT conducts Pre-RFP Workshop with shortlisted Respondents (TBD)	Week of June 6, 2016 Week of July 11, 2016 Week of July 25, 2016 TBD
11	Issuance of RFP	June/July 2016 July/August 2016 August/September 2016 TBD
12	DISTRICT selection of project delivery method and Stage1 counterparty(ies)	December 2016 February/March 2017 TBD

THIS ADDENDUM NO 5, WHICH CONTAINS 2 PAGES, IS ATTACHED TO AND IS A PART OF THE RFQ FOR PUBLIC-PRIVATE PARTNERSHIP SERVICES FOR THIS PROJECT.



Katherine Owen, P.E.
Deputy Operating Officer
Water Utility Capital Division

Date: 5/19/2016