



CAPITAL PROGRAM SERVICES
5750 ALMADEN EXPRESSWAY
SAN JOSE, CA 95118-3686
TELEPHONE (408) 630-3088
FACSIMILE (408) 979-5631
www.valleywater.org
scvwdplanroom@valleywater.org

*Notification of this Addendum is transmitted via email to all current plan holders.
This Addendum is posted on the District website at
www.valleywater.org/Programs/Construction.aspx.*

June 30, 2016

**ADDENDUM NO. 1
TO CONTRACT DOCUMENTS FOR THE
PERMANENTE CREEK FLOOD PROTECTION PROJECT-
RANCHO SAN ANTONIO DETENTION BASIN
Project No. 26244001; Contract No. C0617**

Notice is hereby given to Prospective Bidders that the Contract Documents are modified as hereinafter set forth.

BID DOCUMENTS

NOTICE TO BIDDERS

ADD to the end of item 3.A.12. in Summary of Work:

“ . . . with 6ft chain link fencing;”

DELETE item number 3.A.17. in Summary of Work in its entirety.

REPLACE Specification Section reference number in item 3.B. in Summary of Work with:

“33.05”

REPLACE first sentence in Item 6. Estimated Cost with:

“The estimated cost of the Project is between \$15 million and \$19 million.”

REPLACE Item 6.B. Supplemental Bid Items with:

“B. Supplemental Bid Items: These Bid Items may or may not be required. They may be deleted entirely or in part, by deductive change order(s), at the sole discretion of the District. The sum of the Total Base Bid and the Total Supplemental Bid will be used to determine the lowest Bid price.”

REPLACE first sentence in Item 8. Pre-Bid Conference and Site Showing with:

“A pre-bid conference/site visit will be conducted by the District on July 13, 2016.”

REPLACE second sentence in Item 9. Availability of Bid Documents with:

“Paper copies may be purchased for the nonrefundable price of \$120.”

DELETE the word ‘above’ at the end of item 13. Bid Opening.

REPLACE item 20. Permit in its entirety with:

“20. Permit. The District has obtained the 404 permit from the U.S. Army Corps of Engineers (USACE), the Conditional Water Quality Certification from the Regional Water Quality Control Board (RWQCB), and the draft Streambed Alteration Agreement (SAA) from the California Department of Fish and Wildlife (CDFW) for the Project. The final SAA is expected to be issued in July of 2016. When this permit is received, copies will be issued via addendum prior to bid opening. No construction contract will be awarded by the District until all required permits are received.”

DELETE item 21. Escrow Bid Documents in its entirety.

THIS ADDENDUM NO. 1, WHICH CONTAINS 2 PAGES, IS ATTACHED TO AND IS A PART OF THE SPECIFICATIONS AND CONTRACT DOCUMENTS FOR THIS PROJECT.

NOTE: These changes were incorporated into the Notice to Bidders prior to publication.



Date: 6/30/2016

Stephen M. Ferranti, P.E.
Engineering Unit Manager
For:
Melanie Richardson, P.E.
Deputy Operating Officer
Watershed Design and Construction Division