



CAPITAL PROGRAM SERVICES
5750 ALMADEN EXPRESSWAY
SAN JOSE, CA 95118-3686
TELEPHONE (408) 630-3004
FACSIMILE (408) 979-5631
www.valleywater.org
scvwdplanroom@valleywater.org

*Notification of this Addendum is transmitted via email to all current plan holders.
This Addendum is posted on the District website at
www.valleywater.org/Programs/Construction.aspx.*

April 1, 2015

**ADDENDUM NO. 2
TO CONTRACT DOCUMENTS FOR THE
CALIFORNIA AQUEDUCT REVERSE FLOW PROJECT
Project No. 60061007 Contract No. C0603**

Notice is hereby given to Prospective Bidders that the Contract Documents are modified as hereinafter set forth.

BID DOCUMENTS

Notice to Bidders

Paragraph 1. Notice

REPLACE the first sentence with:

“Notice. Notice is hereby given that sealed Proposals will be accepted by the Construction Program of the Santa Clara Valley Water District, Room B-108, of the District’s Administration Building, 5750 Almaden Expressway, San Jose, California 95118 up to 2 p.m. on **April 29, 2015**, for furnishing all material and performing all work necessary for construction of the California Aqueduct Reverse Flow Project, in the counties of Merced, Fresno, and King.”

Please note that District staff will recommend to the Board of Directors that the advertisement for Bid Proposals for the California Aqueduct Reverse Flow Project be cancelled. The Board is scheduled to act on staff’s recommendation to formally cancel the advertisement for Bid Proposals at their April 14, 2015 meeting. The State Department of Water Resources has recently determined that there is sufficient operational flexibility in the State Water Project system to support the District’s needs without implementation of the Reverse Flow Project at this time. The District will issue a subsequent addendum to provide additional information and direction to prospective bidders following the April 14, 2015 Board meeting.

THIS ADDENDUM NO. 2, WHICH CONTAINS 1 PAGE, IS ATTACHED TO AND IS A PART OF THE SPECIFICATIONS AND CONTRACT DOCUMENTS FOR THIS PROJECT.

Katherine Owen, P.E.
Deputy Operating Officer
Water Utility Capital Division

Date: April 1, 2015